



319 Black River Lane
Lorain, Ohio 44052
440.204.2269
lorainportauthority.com

TO: ALL BIDDERS

FROM: TIFFANY MCCLELLAND, ECONOMIC DEVELOPMENT DIRECTOR

DATE: JUNE 19, 2019

RE: KELLEY'S ISLAND FERRY BOAT LINE REQUEST FOR BIDS

Below are the responses to questions that have been submitted to us. We will continue to provide additional answers and clarification as quickly as possible.

1. On page 9 of the spec it list A-04 Major Equipment List under the arrangement list and I do not see it included in the spec. In the drawings that start on page 50 it skips from A-03 to A-05. Please advise.
See attached.
2. Can you please also advise on if there is additional information on the engine foundations and thruster foundations available?
See attached.
3. In an effort to provide the most competitive and compliant proposal may shipyards be granted a 1 month extension to August 1st 2019?
Yes, we will grant an extension on the Bid Due Date. We are amending the Bid Due Date to July 29th, 2019 at 11:00AM EST.

In coordination with amending the Bid Due Date, we will also alter the Deliverable Schedule:

AMENDED:

3. DELIVERY TERM

- 3.1 **Delivery Term:** The goal date of vessel delivery and acceptance is no later than *October 2020*. The contract shall commence on Date of Award and shall terminate upon full performance of all requirements contained in specifications and the contract, unless otherwise extended or renewed, and as provided in accordance with the contract terms and conditions.

12. DELIVERABLE SCHEDULE

12.1. LPA's Goal is to have construction, delivery and acceptance of vessel occur no later than October 1, 2020, assuming contract award no later than August 30, 2019. If contract award occurs after August 30, 2019, within thirty (30) days following contract execution, the Contractor and LPA shall mutually agree upon any necessary changes to the production schedule and delivery requirements. Bidder shall provide projected construction schedule with their bid.